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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : JAMISON CORNER ROAD

     CALL ORDER   : 002                     CONTRACT ID : T200712003.01                COUNTIES : NEW CASTLE

     LETTING DATE : 07/19/11                DISTRICT    : N1

     STATE/FEDERAL AID NO: T200712003       CONTRACT TIME :  278  CALENDAR DAYS

     CONTRACT DESCRIPTION :                RURAL(UNDER 5,000 POPULATION)                   PROJECT(S) : T200712003

     JAMISON CORNER ROAD WILL BE RECONSTRUCTED AS A WIDER ROAD TO

     INCORPORATE 2-12' LANES AND 8' SHOULDERS.  A 10' BIKE/PED

     PATH WILL BE ADDED EAST OF THE ROAD.  AT SCOTT RUN, THE ROAD

     ALIGNMENT WILL BE SHIFTED WEST, AND A NEW BRIDGE WILL BE

     CONSTRUCTED.  THE EXISTING BRIDGE WILL BE USED FOR THE

     BIKE/PED PATH.

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 08/04/11 to vendor ZACK EXCAVATING, INC.

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $     2,921,939.88    104.4369% 100.0000%

   1    ZACK EXCAVATING, INC., PO BOX 94, TOWNSEND, DE, 19734                            $     2,797,803.87    100.0000%  95.7516%

   2    DAVID A BRAMBLE, INC., P O BOX 419, CHESTERTOWN, MD, 21620                       $     2,984,586.82    106.6761% 102.1440%

   3    MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709    $     3,045,699.65    108.8604% 104.2355%

   4    DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804                    $     3,093,968.49    110.5856% 105.8875%

   5    DIAMOND MATERIALS LLC, 924 SOUTH HEALD STREET, WILMINGTON, DE, 19801             $     3,183,214.12    113.7755% 108.9418%

   6    A P CROLL & SON, INC., P O BOX 748, GEORGETOWN, DE, 19947                        $     3,328,615.95    118.9725% 113.9180%

   7    JJID INC, 100 JULIAN LANE, BEAR, DE, 19701                                       $     3,481,229.34    124.4272% 119.1410%

                       A-DEL CONSTRUCTION CO., INC.                                                        IRREGULAR

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |ZACK EXCAVATING INC          |DAVID A BRAMBLE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   ROAD RECONSTRUCTION

                                          |                             |                             |

0010 201000                          LUMP |   17000.00000       17000.00|   10000.00000       10000.00|   15000.00000       15000.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000               39981.000  CY   |       5.79101      231530.37|       4.00000      159924.00|       7.50000      299857.50

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 208000                  21.000  CY   |      22.57881         474.16|      30.00000         630.00|       0.10000           2.10

  EXCAVATION AND BACKFILLING FOR PIPE     |                             |                             |

  TRENCHES                                |                             |                             |

0040 209001               12546.000  CY   |       9.86780      123801.42|       9.50000      119187.00|       0.10000        1254.60

  BORROW, TYPE A                          |                             |                             |

0050 212000                1858.000  CY   |       7.91591       14707.76|       6.00000       11148.00|      10.00000       18580.00

  UNDERCUT EXCAVATION                     |                             |                             |

0060 250000                 620.000  CY   |       6.60075        4092.47|       5.00000        3100.00|      10.00000        6200.00

  SEDIMENT REMOVAL                        |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : JAMISON CORNER ROAD

     CALL ORDER   : 002                     CONTRACT ID : T200712003.01                COUNTIES : NEW CASTLE

     LETTING DATE : 07/19/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |ZACK EXCAVATING INC          |DAVID A BRAMBLE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0070 251000                4772.000  LF   |       1.68751        8052.80|       1.50000        7158.00|       1.50000        7158.00

  SILT FENCE                              |                             |                             |

0080 252000                   2.000  EACH |     150.73067         301.46|     150.00000         300.00|     150.00000         300.00

  INLET SEDIMENT CONTROL, DRAINAGE INLET  |                             |                             |

0090 254000                 122.000  TON  |      52.06957        6352.49|      30.00000        3660.00|      40.00000        4880.00

  STONE CHECK DAM                         |                             |                             |

0100 257000                 131.000  CY   |      50.00000        6550.00|      45.00000        5895.00|      55.00000        7205.00

  RIPRAP DITCH                            |                             |                             |

0110 268000                  54.000  TON  |      35.81798        1934.17|      30.00000        1620.00|     100.00000        5400.00

  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |

0120 270000                   1.000  EACH |    1157.28842        1157.29|     500.00000         500.00|    1000.00000        1000.00

  PORTABLE SEDIMENT TANK                  |                             |                             |

0130 271000               20424.000  CY   |       8.77606      179242.25|       3.95000       80674.80|       7.20000      147052.80

  STORMWATER MANAGEMENT POND              |                             |                             |

0140 272500                   2.000  EACH |     721.88579        1443.77|     200.00000         400.00|     500.00000        1000.00

  SKIMMER DEWATERING DEVICE               |                             |                             |

0150 272502                   2.000  EACH |     500.00000        1000.00|     400.00000         800.00|    2600.00000        5200.00

  ENERGY DISSIPATER                       |                             |                             |

0160 302007                6163.000  CY   |      14.36769       88548.07|      42.00000      258846.00|      37.00000      228031.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0170 401645                3147.000  TON  |      70.30899      221262.39|      65.00000      204555.00|      80.00000      251760.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22 (CARBONATE STONE)   |                             |                             |

0180 401648                5762.000  TON  |      45.66054      263096.03|      63.00000      363006.00|      67.75000      390375.50

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22                     |                             |                             |

0190 401663                7690.000  TON  |      55.59376      427516.01|      62.50000      480625.00|      67.50000      519075.00

  SUPERPAVE, BITUMINOUS CONCRETE BASE     |                             |                             |

  COURSE, 160 GYRATIONS, PG 64-22         |                             |                             |

0200 612002                  56.000  LF   |      45.49824        2547.90|      27.00000        1512.00|      33.00000        1848.00

  REINFORCED CONCRETE PIPE, 15", CLASS II |                             |                             |

0210 612021                 204.000  LF   |      40.02764        8165.64|      30.00000        6120.00|      33.00000        6732.00

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             |

0220 612022                 116.000  LF   |      48.27170        5599.52|      40.00000        4640.00|      41.00000        4756.00

  REINFORCED CONCRETE PIPE, 18", CLASS IV |                             |                             |

0230 612023                  36.000  LF   |      54.16840        1950.06|      48.00000        1728.00|     100.00000        3600.00

  REINFORCED CONCRETE PIPE, 24", CLASS IV |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : JAMISON CORNER ROAD

     CALL ORDER   : 002                     CONTRACT ID : T200712003.01                COUNTIES : NEW CASTLE

     LETTING DATE : 07/19/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |ZACK EXCAVATING INC          |DAVID A BRAMBLE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0240 612205                  96.000  LF   |      75.82744        7279.43|      80.00000        7680.00|      90.00000        8640.00

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  19"X30", CLASS IV
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : JAMISON CORNER ROAD

     CALL ORDER   : 002                     CONTRACT ID : T200712003.01                COUNTIES : NEW CASTLE

     LETTING DATE : 07/19/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |ZACK EXCAVATING INC          |DAVID A BRAMBLE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0250 612216                  80.000  LF   |      59.66301        4773.04|      75.00000        6000.00|      72.00000        5760.00

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  14"X23", CLASS IV                       |                             |                             |

0260 612529                 588.000  LF   |       3.66741        2156.44|       2.50000        1470.00|       2.25000        1323.00

  PIPE VIDEO INSPECTION                   |                             |                             |

0270 617002                   2.000  EACH |     625.82817        1251.66|     650.00000        1300.00|     450.00000         900.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  15"                                     |                             |                             |

0280 701011                  27.000  LF   |      32.04664         865.26|      25.00000         675.00|      35.00000         945.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |

0290 701020                 342.000  LF   |      25.82597        8832.48|      25.00000        8550.00|      25.00000        8550.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 1                      |                             |                             |

0300 705002                 279.000  SF   |       7.67250        2140.63|       6.50000        1813.50|       7.00000        1953.00

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0310 705007                  65.000  SF   |      25.46790        1655.41|      32.00000        2080.00|      25.00000        1625.00

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0320 708051                   1.000  EACH |    2426.87231        2426.87|    1200.00000        1200.00|    1900.00000        1900.00

  DRAINAGE INLET, 34" X 24"               |                             |                             |

0321 708054                   1.000  EACH |    3595.51800        3595.52|    1600.00000        1600.00|    2600.00000        2600.00

  DRAINAGE INLET, 66" X 30"               |                             |                             |

0330 710506                   2.000  EACH |     777.16111        1554.32|     380.00000         760.00|     500.00000        1000.00

  ADJUST AND REPAIR EXISTING SANITARY     |                             |                             |

  MANHOLE                                 |                             |                             |

0340 712005                 219.000  SY   |      44.87700        9828.06|      47.00000       10293.00|      27.00000        5913.00

  RIPRAP, R-4                             |                             |                             |

0350 712006                  69.000  SY   |      65.14230        4494.82|      50.00000        3450.00|      52.00000        3588.00

  RIPRAP, R-5                             |                             |                             |

0360 713003                1511.000  SY   |       1.63251        2466.72|       2.00000        3022.00|       1.50000        2266.50

  GEOTEXTILES, RIPRAP                     |                             |                             |

0370 718511                   1.000  EACH |    2000.00000        2000.00|     500.00000         500.00|     500.00000         500.00

  CURB/SIDEWALK OPENING                   |                             |                             |

0380 720050                 275.000  LF   |      22.91194        6300.78|      25.00000        6875.00|      20.25000        5568.75

  GALVANIZED STEEL BEAM GUARDRAIL, TYPE   |                             |                             |

  1-31                                    |                             |                             |

0390 720055                  33.000  LF   |      38.78611        1279.94|      35.00000        1155.00|      35.25000        1163.25

  CURVED GUARDRAIL SECTION                |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : JAMISON CORNER ROAD

     CALL ORDER   : 002                     CONTRACT ID : T200712003.01                COUNTIES : NEW CASTLE

     LETTING DATE : 07/19/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |ZACK EXCAVATING INC          |DAVID A BRAMBLE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0400 720533                   2.000  EACH |     500.00000        1000.00|     800.00000        1600.00|     925.00000        1850.00

  PERMANENT WOOD BARRICADE                |                             |                             |

0410 720556                   3.000  EACH |     326.40753         979.22|      25.00000          75.00|     750.00000        2250.00

  BOLLARD                                 |                             |                             |

0420 720585                   3.000  EACH |    2483.78833        7451.36|    2500.00000        7500.00|    2300.00000        6900.00

  GUARDRAIL END TREATMENT ATTENUATOR,     |                             |                             |

  TYPE 1-31                               |                             |                             |

0430 726004                   1.000  EACH |    1000.00000        1000.00|     800.00000         800.00|     800.00000         800.00

  ENTRANCE SPECIAL END ANCHORAGE          |                             |                             |

0440 727015                  12.000  EACH |     268.61771        3223.41|     200.00000        2400.00|     600.00000        7200.00

  MONUMENTS                               |                             |                             |

0450 727510                  64.000  LF   |      17.14944        1097.56|      50.00000        3200.00|      30.00000        1920.00

  WOOD RAIL FENCE                         |                             |                             |

0460 733002               44579.000  SY   |       1.29126       57563.08|       1.50000       66868.50|       0.90000       40121.10

  TOPSOILING, 6" DEPTH                    |                             |                             |

0470 734013               42500.000  SY   |       0.28000       11900.00|       0.25000       10625.00|       0.50000       21250.00

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0480 734015                2738.000  SY   |       0.62000        1697.56|       1.00000        2738.00|       0.50000        1369.00

  PERMANENT GRASS SEEDING, WET GROUND     |                             |                             |

0490 734017               84201.000  SY   |       0.22000       18524.22|       0.20000       16840.20|       0.38000       31996.38

  TEMPORARY GRASS SEEDING, DRY GROUND     |                             |                             |

0500 734018                4957.000  SY   |       0.63000        3122.91|       0.20000         991.40|       0.20000         991.40

  TEMPORARY GRASS SEEDING, WET GROUND     |                             |                             |

0510 735534                3320.000  SY   |       0.72816        2417.49|       1.00000        3320.00|       1.70000        5644.00

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

0520 735535                5217.000  SY   |       1.78071        9289.96|       1.90000        9912.30|       1.90000        9912.30

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             |

0530 743004                 900.000  EADY |      46.88028       42192.25|      70.00000       63000.00|      10.00000        9000.00

  FURNISH AND MAINTAIN PORTABLE           |                             |                             |

  CHANGEABLE MESSAGE SIGN                 |                             |                             |

0540 743006               12000.000  EADY |       0.25619        3074.28|       0.20000        2400.00|       0.30000        3600.00

  PLASTIC DRUMS                           |                             |                             |

0550 743050                2400.000  HOUR |      44.52000      106848.00|      44.52000      106848.00|      44.52000      106848.00

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0560 743062                 480.000  HOUR |      64.55000       30984.00|      64.55000       30984.00|      64.55000       30984.00

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0570 743501                4800.000  EADY |       0.55211        2650.13|       0.65000        3120.00|       0.80000        3840.00

  WARNING LIGHTS , TYPE B                 |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : JAMISON CORNER ROAD

     CALL ORDER   : 002                     CONTRACT ID : T200712003.01                COUNTIES : NEW CASTLE

     LETTING DATE : 07/19/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |ZACK EXCAVATING INC          |DAVID A BRAMBLE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0580 743504                   9.000  EACH |     163.65985        1472.94|     125.00000        1125.00|     200.00000        1800.00

  WARNING SIGNS                           |                             |                             |

0590 743507               14400.000  LFDY |       0.20000        2880.00|       0.30000        4320.00|       0.30000        4320.00

  TEMPORARY BARRICADE, TYPE III           |                             |                             |

0600 743525               11100.000  EADY |       2.00679       22275.37|       1.60000       17760.00|       2.25000       24975.00

  TEMPORARY WARNING SIGNS                 |                             |                             |

0610 744506                   3.000  EACH |    1940.96330        5822.89|     750.00000        2250.00|    2900.00000        8700.00

  CONDUIT JUNCTION WELL, TYPE 7, 36" X    |                             |                             |

  60" PRECAST POLYMER CONCRETE            |                             |                             |

0620 744523                   7.000  EACH |    1192.01050        8344.07|    1100.00000        7700.00|    1300.00000        9100.00

  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |

  1/2" PRECAST CONCRETE                   |                             |                             |

0630 746670                4110.000  LF   |      30.00000      123300.00|      15.00000       61650.00|      13.10000       53841.00

  MULTIDUCT CONDUIT, 4"                   |                             |                             |

0640 748015                  56.000  SF   |      11.29898         632.74|       3.25000         182.00|      22.00000        1232.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0650 748506               18791.000  LF   |       0.55470       10423.37|       0.37000        6952.67|       0.34000        6388.94

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0660 748509                 237.000  LF   |       2.58842         613.46|       2.00000         474.00|       2.10000         497.70

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 12"                        |                             |                             |

0670 749687                  32.000  EACH |      66.59028        2130.89|      70.00000        2240.00|      80.00000        2560.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0680 759004                  10.000  EAMO |    2503.24528       25032.45|    3400.00000       34000.00|    2300.00000       23000.00

  FIELD OFFICE, TYPE I                    |                             |                             |

0690 760000                 161.000  SYIN |      27.59622        4442.99|       5.00000         805.00|      15.00000        2415.00

  PAVEMENT - MILLING, HOT-MIX             |                             |                             |

0700 762001                 186.000  LF   |       2.96515         551.52|       1.00000         186.00|       2.00000         372.00

  SAW CUTTING, HOT MIX                    |                             |                             |

0710 763000                          LUMP |  132361.31050      132361.31|   60000.00000       60000.00|  107000.00000      107000.00

  INITIAL EXPENSE                         |                             |                             |

0720 763500                          LUMP |   31742.44000       31742.44|   62000.00000       62000.00|   10000.00000       10000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0730 763501                          LUMP |  132361.31050      132361.31|   23000.00000       23000.00|   45000.00000       45000.00

  CONSTRUCTION ENGINEERING                |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : JAMISON CORNER ROAD

     CALL ORDER   : 002                     CONTRACT ID : T200712003.01                COUNTIES : NEW CASTLE

     LETTING DATE : 07/19/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |ZACK EXCAVATING INC          |DAVID A BRAMBLE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0740 763508                          LUMP |    6000.00000        6000.00|    7500.00000        7500.00|    2000.00000        2000.00

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |

0750 763509                  10.000  EAMO |     187.76070        1877.61|     300.00000        3000.00|     300.00000        3000.00

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |

     SECTION TOTALS                       |           $     2,496,508.20|           $     2,412,819.37|           $     2,573,140.82

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0002   BRIDGE CONSTRUCTION

                                          |                             |                             |

0760 207000                1000.000  CY   |      20.33716       20337.16|      25.00000       25000.00|       1.00000        1000.00

  EXCAVATION AND BACKFILL FOR STRUCTURES  |                             |                             |

0770 209002                  29.000  CY   |      31.04564         900.32|      40.00000        1160.00|     100.00000        2900.00

  BORROW, TYPE B                          |                             |                             |

0780 210000                 921.000  CY   |      12.56807       11575.19|      15.00000       13815.00|       1.00000         921.00

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |

0790 211000                          LUMP |   25000.00000       25000.00|    2000.00000        2000.00|    6000.00000        6000.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0800 265500                          LUMP |   12000.00000       12000.00|   25000.00000       25000.00|    7700.00000        7700.00

  STREAM DIVERSION                        |                             |                             |

0810 302011                 272.000  TON  |      32.45688        8828.27|      28.00000        7616.00|      35.00000        9520.00

  DELAWARE NO. 3 STONE                    |                             |                             |

0820 602017                   9.000  CY   |     998.60824        8987.47|    1500.00000       13500.00|    1350.00000       12150.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  PARAPET, CLASS A                        |                             |                             |

0830 602506                          LUMP |  241000.00000      241000.00|  209423.50000      209423.50|  275000.00000      275000.00

  PRECAST CONCRETE CULVERT                |                             |                             |

0840 602518                 260.000  SF   |       4.75653        1236.70|       3.00000         780.00|       7.00000        1820.00

  WATER BASED ACRYLIC CONCRETE SEALER     |                             |                             |

0850 602572                4000.000  LB   |       6.01910       24076.40|       5.00000       20000.00|       3.60000       14400.00

  REPAIRING EXISTING P.C.C. STRUCTURES    |                             |                             |

0860 602579                  25.000  EACH |      28.44905         711.23|     100.00000        2500.00|     525.00000       13125.00

  DRILLING HOLES AND INSTALLING DOWELS    |                             |                             |

0870 602586                  50.000  CF   |     405.53876       20276.94|     300.00000       15000.00|     350.00000       17500.00

  REHABILITATION OF CONCRETE STRUCTURE    |                             |                             |

0880 604000                2500.000  LB   |       1.67667        4191.68|       1.25000        3125.00|       1.00000        2500.00

  BAR REINFORCEMENT, EPOXY COATED         |                             |                             |
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                                                              FINAL

     CONTRACT TITLE : JAMISON CORNER ROAD

     CALL ORDER   : 002                     CONTRACT ID : T200712003.01                COUNTIES : NEW CASTLE

     LETTING DATE : 07/19/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |ZACK EXCAVATING INC          |DAVID A BRAMBLE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0890 608000                 155.000  TON  |      31.83418        4934.30|      35.00000        5425.00|      50.00000        7750.00

  COARSE AGGREGATE FOR FOUNDATION         |                             |                             |

  STABILIZATION AND SUBFOUNDATION BACKFILL



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 08/04/11

                                                                                                                   PAGE : 002 -9

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : JAMISON CORNER ROAD

     CALL ORDER   : 002                     CONTRACT ID : T200712003.01                COUNTIES : NEW CASTLE
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          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |ZACK EXCAVATING INC          |DAVID A BRAMBLE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0900 712020                  45.000  TON  |      49.88313        2244.74|      43.00000        1935.00|      35.00000        1575.00

  RIPRAP, R-4                             |                             |                             |

0910 712021                 540.000  TON  |      46.02253       24852.17|      45.00000       24300.00|      40.00000       21600.00

  RIPRAP, R-5                             |                             |                             |

0920 712531                  70.000  CY   |      34.65469        2425.83|      50.00000        3500.00|      55.00000        3850.00

  CHANNEL BED FILL                        |                             |                             |

0930 725002                   4.000  EACH |    1989.39394        7957.58|    2200.00000        8800.00|    2200.00000        8800.00

  GUARDRAIL TO BARRIER CONNECTION,        |                             |                             |

  APPROACH TYPE 1-31                      |                             |                             |

0940 732004                  70.000  TON  |      31.60000        2212.00|      11.50000         805.00|      30.00000        2100.00

  TOPSOIL (TON)                           |                             |                             |

0950 735533                 650.000  SY   |       2.59030        1683.70|       2.00000        1300.00|       1.90000        1235.00

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

     SECTION TOTALS                       |           $       425,431.68|           $       384,984.50|           $       411,446.00

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     2,921,939.88|           $     2,797,803.87|           $     2,984,586.82

====================================================================================================================================

     DBE GOALS                             |                 0         %|                            %|                            %

====================================================================================================================================
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     CONTRACT TITLE : JAMISON CORNER ROAD

     CALL ORDER   : 002                     CONTRACT ID : T200712003.01                COUNTIES : NEW CASTLE

     LETTING DATE : 07/19/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |MUMFORD & MILLER CONCRETE IN |DAISY CONSTRUCTION COMPANY   |DIAMOND MATERIALS LLC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   ROAD RECONSTRUCTION

                                          |                             |                             |

0010 201000                          LUMP |   27875.00000       27875.00|   50000.00000       50000.00|   29000.00000       29000.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000               39981.000  CY   |       5.50000      219895.50|       7.40000      295859.40|       8.00000      319848.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 208000                  21.000  CY   |      20.00000         420.00|      50.00000        1050.00|      16.13000         338.73

  EXCAVATION AND BACKFILLING FOR PIPE     |                             |                             |

  TRENCHES                                |                             |                             |

0040 209001               12546.000  CY   |      15.00000      188190.00|      14.25000      178780.50|      14.90000      186935.40

  BORROW, TYPE A                          |                             |                             |

0050 212000                1858.000  CY   |       8.25000       15328.50|      10.00000       18580.00|      12.00000       22296.00

  UNDERCUT EXCAVATION                     |                             |                             |

0060 250000                 620.000  CY   |       8.25000        5115.00|      12.00000        7440.00|      10.45000        6479.00

  SEDIMENT REMOVAL                        |                             |                             |

0070 251000                4772.000  LF   |       2.25000       10737.00|       1.60000        7635.20|       1.00000        4772.00

  SILT FENCE                              |                             |                             |

0080 252000                   2.000  EACH |     120.00000         240.00|     265.00000         530.00|     408.33000         816.66

  INLET SEDIMENT CONTROL, DRAINAGE INLET  |                             |                             |

0090 254000                 122.000  TON  |      35.00000        4270.00|      55.00000        6710.00|      29.80000        3635.60

  STONE CHECK DAM                         |                             |                             |

0100 257000                 131.000  CY   |      79.00000       10349.00|      32.50000        4257.50|      52.90000        6929.90

  RIPRAP DITCH                            |                             |                             |

0110 268000                  54.000  TON  |      34.00000        1836.00|      50.00000        2700.00|      35.53000        1918.62

  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |

0120 270000                   1.000  EACH |     500.00000         500.00|    1585.00000        1585.00|    4059.22000        4059.22

  PORTABLE SEDIMENT TANK                  |                             |                             |

0130 271000               20424.000  CY   |       5.50000      112332.00|       6.50000      132756.00|       5.94000      121318.56

  STORMWATER MANAGEMENT POND              |                             |                             |

0140 272500                   2.000  EACH |     100.00000         200.00|    1300.00000        2600.00|    1745.53000        3491.06

  SKIMMER DEWATERING DEVICE               |                             |                             |

0150 272502                   2.000  EACH |     885.00000        1770.00|    2185.00000        4370.00|    1165.20000        2330.40

  ENERGY DISSIPATER                       |                             |                             |

0160 302007                6163.000  CY   |      36.00000      221868.00|      39.65000      244362.95|      38.97000      240172.11

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0170 401645                3147.000  TON  |      72.00000      226584.00|      73.50000      231304.50|      67.62000      212800.14

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22 (CARBONATE STONE)   |                             |                             |



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 08/04/11

                                                                                                                   PAGE : 002 -11

                                                        TABULATION OF BIDS
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     CONTRACT TITLE : JAMISON CORNER ROAD

     CALL ORDER   : 002                     CONTRACT ID : T200712003.01                COUNTIES : NEW CASTLE

     LETTING DATE : 07/19/11                DISTRICT    : N1

          SET-ASIDE :
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                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |MUMFORD & MILLER CONCRETE IN |DAISY CONSTRUCTION COMPANY   |DIAMOND MATERIALS LLC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0180 401648                5762.000  TON  |      69.50000      400459.00|      57.50000      331315.00|      62.09000      357762.58

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22                     |                             |                             |

0190 401663                7690.000  TON  |      62.25000      478702.50|      52.50000      403725.00|      60.96000      468782.40

  SUPERPAVE, BITUMINOUS CONCRETE BASE     |                             |                             |

  COURSE, 160 GYRATIONS, PG 64-22         |                             |                             |

0200 612002                  56.000  LF   |      32.00000        1792.00|      60.00000        3360.00|      40.47000        2266.32

  REINFORCED CONCRETE PIPE, 15", CLASS II |                             |                             |

0210 612021                 204.000  LF   |      34.00000        6936.00|      40.00000        8160.00|      36.39000        7423.56

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             |

0220 612022                 116.000  LF   |      39.00000        4524.00|      60.00000        6960.00|      40.39000        4685.24

  REINFORCED CONCRETE PIPE, 18", CLASS IV |                             |                             |

0230 612023                  36.000  LF   |      51.00000        1836.00|      50.00000        1800.00|      58.73000        2114.28

  REINFORCED CONCRETE PIPE, 24", CLASS IV |                             |                             |

0240 612205                  96.000  LF   |      87.00000        8352.00|      80.00000        7680.00|      89.41000        8583.36

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  19"X30", CLASS IV                       |                             |                             |

0250 612216                  80.000  LF   |      61.00000        4880.00|      70.00000        5600.00|      75.83000        6066.40

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  14"X23", CLASS IV                       |                             |                             |

0260 612529                 588.000  LF   |       3.00000        1764.00|       2.65000        1558.20|       3.68000        2163.84

  PIPE VIDEO INSPECTION                   |                             |                             |

0270 617002                   2.000  EACH |     985.00000        1970.00|     770.00000        1540.00|     839.84000        1679.68

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  15"                                     |                             |                             |

0280 701011                  27.000  LF   |      35.00000         945.00|      40.00000        1080.00|      34.25000         924.75

  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |

0290 701020                 342.000  LF   |      36.00000       12312.00|      23.25000        7951.50|      23.45000        8019.90

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 1                      |                             |                             |

0300 705002                 279.000  SF   |       7.50000        2092.50|       7.00000        1953.00|       7.18000        2003.22

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0310 705007                  65.000  SF   |      34.00000        2210.00|      30.00000        1950.00|      26.25000        1706.25

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0320 708051                   1.000  EACH |    1950.00000        1950.00|    2515.00000        2515.00|    2237.63000        2237.63

  DRAINAGE INLET, 34" X 24"               |                             |                             |

0321 708054                   1.000  EACH |    2975.00000        2975.00|    2840.00000        2840.00|    2409.62000        2409.62

  DRAINAGE INLET, 66" X 30"               |                             |                             |



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 08/04/11

                                                                                                                   PAGE : 002 -12

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : JAMISON CORNER ROAD

     CALL ORDER   : 002                     CONTRACT ID : T200712003.01                COUNTIES : NEW CASTLE

     LETTING DATE : 07/19/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |MUMFORD & MILLER CONCRETE IN |DAISY CONSTRUCTION COMPANY   |DIAMOND MATERIALS LLC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0330 710506                   2.000  EACH |    1000.00000        2000.00|     800.00000        1600.00|    1141.13000        2282.26

  ADJUST AND REPAIR EXISTING SANITARY     |                             |                             |

  MANHOLE                                 |                             |                             |

0340 712005                 219.000  SY   |      33.00000        7227.00|      40.00000        8760.00|      36.90000        8081.10

  RIPRAP, R-4                             |                             |                             |

0350 712006                  69.000  SY   |      60.00000        4140.00|      65.00000        4485.00|      72.58000        5008.02

  RIPRAP, R-5                             |                             |                             |

0360 713003                1511.000  SY   |       3.00000        4533.00|       2.00000        3022.00|       2.18000        3293.98

  GEOTEXTILES, RIPRAP                     |                             |                             |

0370 718511                   1.000  EACH |     850.00000         850.00|     900.00000         900.00|     483.36000         483.36

  CURB/SIDEWALK OPENING                   |                             |                             |

0380 720050                 275.000  LF   |      20.00000        5500.00|      19.00000        5225.00|      20.21000        5557.75

  GALVANIZED STEEL BEAM GUARDRAIL, TYPE   |                             |                             |

  1-31                                    |                             |                             |

0390 720055                  33.000  LF   |      33.00000        1089.00|      31.00000        1023.00|      35.18000        1160.94

  CURVED GUARDRAIL SECTION                |                             |                             |

0400 720533                   2.000  EACH |    1650.00000        3300.00|    2540.00000        5080.00|    1942.50000        3885.00

  PERMANENT WOOD BARRICADE                |                             |                             |

0410 720556                   3.000  EACH |     530.00000        1590.00|     845.00000        2535.00|     840.00000        2520.00

  BOLLARD                                 |                             |                             |

0420 720585                   3.000  EACH |    2430.00000        7290.00|    2275.00000        6825.00|    2299.50000        6898.50

  GUARDRAIL END TREATMENT ATTENUATOR,     |                             |                             |

  TYPE 1-31                               |                             |                             |

0430 726004                   1.000  EACH |    1275.00000        1275.00|    1195.00000        1195.00|     792.75000         792.75

  ENTRANCE SPECIAL END ANCHORAGE          |                             |                             |

0440 727015                  12.000  EACH |     265.00000        3180.00|     370.00000        4440.00|     315.00000        3780.00

  MONUMENTS                               |                             |                             |

0450 727510                  64.000  LF   |      36.00000        2304.00|      35.00000        2240.00|      52.50000        3360.00

  WOOD RAIL FENCE                         |                             |                             |

0460 733002               44579.000  SY   |       1.60000       71326.40|       1.00000       44579.00|       1.43000       63747.97

  TOPSOILING, 6" DEPTH                    |                             |                             |

0470 734013               42500.000  SY   |       0.30000       12750.00|       0.52000       22100.00|       0.51000       21675.00

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0480 734015                2738.000  SY   |       0.85000        2327.30|       0.90000        2464.20|       0.89000        2436.82

  PERMANENT GRASS SEEDING, WET GROUND     |                             |                             |

0490 734017               84201.000  SY   |       0.20000       16840.20|       0.44000       37048.44|       0.44000       37048.44

  TEMPORARY GRASS SEEDING, DRY GROUND     |                             |                             |

0500 734018                4957.000  SY   |       0.85000        4213.45|       0.53000        2627.21|       0.53000        2627.21

  TEMPORARY GRASS SEEDING, WET GROUND     |                             |                             |
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0510 735534                3320.000  SY   |       0.50000        1660.00|       0.95000        3154.00|       0.95000        3154.00

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

0520 735535                5217.000  SY   |       2.15000       11216.55|       1.85000        9651.45|       1.84000        9599.28

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             |

0530 743004                 900.000  EADY |      56.00000       50400.00|      35.00000       31500.00|      78.75000       70875.00

  FURNISH AND MAINTAIN PORTABLE           |                             |                             |

  CHANGEABLE MESSAGE SIGN                 |                             |                             |

0540 743006               12000.000  EADY |       0.20000        2400.00|       0.32000        3840.00|       0.32000        3840.00

  PLASTIC DRUMS                           |                             |                             |

0550 743050                2400.000  HOUR |      44.52000      106848.00|      44.52000      106848.00|      44.52000      106848.00

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0560 743062                 480.000  HOUR |      64.55000       30984.00|      64.55000       30984.00|      64.55000       30984.00

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0570 743501                4800.000  EADY |       0.60000        2880.00|       0.80000        3840.00|       0.79000        3792.00

  WARNING LIGHTS , TYPE B                 |                             |                             |

0580 743504                   9.000  EACH |     140.00000        1260.00|     400.00000        3600.00|     138.70000        1248.30

  WARNING SIGNS                           |                             |                             |

0590 743507               14400.000  LFDY |       0.30000        4320.00|       0.27000        3888.00|       0.26000        3744.00

  TEMPORARY BARRICADE, TYPE III           |                             |                             |

0600 743525               11100.000  EADY |       1.70000       18870.00|       0.50000        5550.00|       1.31000       14541.00

  TEMPORARY WARNING SIGNS                 |                             |                             |

0610 744506                   3.000  EACH |    3120.00000        9360.00|    2920.00000        8760.00|    2898.00000        8694.00

  CONDUIT JUNCTION WELL, TYPE 7, 36" X    |                             |                             |

  60" PRECAST POLYMER CONCRETE            |                             |                             |

0620 744523                   7.000  EACH |    1420.00000        9940.00|    1325.00000        9275.00|    1316.70000        9216.90

  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |

  1/2" PRECAST CONCRETE                   |                             |                             |

0630 746670                4110.000  LF   |      14.15000       58156.50|      13.20000       54252.00|      13.11000       53882.10

  MULTIDUCT CONDUIT, 4"                   |                             |                             |

0640 748015                  56.000  SF   |      12.00000         672.00|      25.00000        1400.00|      10.50000         588.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0650 748506               18791.000  LF   |       0.50000        9395.50|       0.34000        6388.94|       0.42000        7892.22

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0660 748509                 237.000  LF   |       2.25000         533.25|       3.00000         711.00|       2.10000         497.70

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 12"                        |                             |                             |
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0670 749687                  32.000  EACH |      75.00000        2400.00|      35.00000        1120.00|      89.25000        2856.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0680 759004                  10.000  EAMO |    2100.00000       21000.00|    2150.00000       21500.00|    2621.39000       26213.90

  FIELD OFFICE, TYPE I                    |                             |                             |

0690 760000                 161.000  SYIN |      12.00000        1932.00|       6.00000         966.00|      12.61000        2030.21

  PAVEMENT - MILLING, HOT-MIX             |                             |                             |

0700 762001                 186.000  LF   |       2.50000         465.00|       4.00000         744.00|       2.01000         373.86

  SAW CUTTING, HOT MIX                    |                             |                             |

0710 763000                          LUMP |  100900.00000      100900.00|  100000.00000      100000.00|   35000.00000       35000.00

  INITIAL EXPENSE                         |                             |                             |

0720 763500                          LUMP |   13500.00000       13500.00|   35000.00000       35000.00|   20000.00000       20000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0730 763501                          LUMP |   35600.00000       35600.00|   60000.00000       60000.00|   40000.00000       40000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

0740 763508                          LUMP |     400.00000         400.00|    8000.00000        8000.00|    9000.00000        9000.00

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |

0750 763509                  10.000  EAMO |      40.00000         400.00|     500.00000        5000.00|     180.00000        1800.00

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |

     SECTION TOTALS                       |           $     2,628,438.15|           $     2,652,629.99|           $     2,687,280.00

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0002   BRIDGE CONSTRUCTION

                                          |                             |                             |

0760 207000                1000.000  CY   |       8.00000        8000.00|      32.00000       32000.00|       5.55000        5550.00

  EXCAVATION AND BACKFILL FOR STRUCTURES  |                             |                             |

0770 209002                  29.000  CY   |      38.00000        1102.00|      70.00000        2030.00|      20.24000         586.96

  BORROW, TYPE B                          |                             |                             |

0780 210000                 921.000  CY   |      13.50000       12433.50|      21.00000       19341.00|      13.34000       12286.14

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |

0790 211000                          LUMP |    9300.00000        9300.00|    6000.00000        6000.00|    6000.00000        6000.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0800 265500                          LUMP |   39200.00000       39200.00|   20000.00000       20000.00|   16129.33000       16129.33

  STREAM DIVERSION                        |                             |                             |

0810 302011                 272.000  TON  |      33.00000        8976.00|      35.00000        9520.00|      63.41000       17247.52

  DELAWARE NO. 3 STONE                    |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : JAMISON CORNER ROAD

     CALL ORDER   : 002                     CONTRACT ID : T200712003.01                COUNTIES : NEW CASTLE

     LETTING DATE : 07/19/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |MUMFORD & MILLER CONCRETE IN |DAISY CONSTRUCTION COMPANY   |DIAMOND MATERIALS LLC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0820 602017                   9.000  CY   |    1400.00000       12600.00|    1585.00000       14265.00|    2814.03000       25326.27

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  PARAPET, CLASS A
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : JAMISON CORNER ROAD

     CALL ORDER   : 002                     CONTRACT ID : T200712003.01                COUNTIES : NEW CASTLE

     LETTING DATE : 07/19/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |MUMFORD & MILLER CONCRETE IN |DAISY CONSTRUCTION COMPANY   |DIAMOND MATERIALS LLC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0830 602506                          LUMP |  235850.00000      235850.00|  230000.00000      230000.00|  300000.00000      300000.00

  PRECAST CONCRETE CULVERT                |                             |                             |

0840 602518                 260.000  SF   |      11.25000        2925.00|      28.00000        7280.00|       3.26000         847.60

  WATER BASED ACRYLIC CONCRETE SEALER     |                             |                             |

0850 602572                4000.000  LB   |       4.75000       19000.00|       5.80000       23200.00|       7.29000       29160.00

  REPAIRING EXISTING P.C.C. STRUCTURES    |                             |                             |

0860 602579                  25.000  EACH |      16.00000         400.00|      25.00000         625.00|      29.57000         739.25

  DRILLING HOLES AND INSTALLING DOWELS    |                             |                             |

0870 602586                  50.000  CF   |     465.00000       23250.00|     450.00000       22500.00|     462.13000       23106.50

  REHABILITATION OF CONCRETE STRUCTURE    |                             |                             |

0880 604000                2500.000  LB   |       1.20000        3000.00|       3.00000        7500.00|       1.31000        3275.00

  BAR REINFORCEMENT, EPOXY COATED         |                             |                             |

0890 608000                 155.000  TON  |      33.00000        5115.00|      25.00000        3875.00|      35.17000        5451.35

  COARSE AGGREGATE FOR FOUNDATION         |                             |                             |

  STABILIZATION AND SUBFOUNDATION BACKFILL|                             |                             |

0900 712020                  45.000  TON  |      35.00000        1575.00|      65.00000        2925.00|      36.90000        1660.50

  RIPRAP, R-4                             |                             |                             |

0910 712021                 540.000  TON  |      38.00000       20520.00|      45.00000       24300.00|      58.05000       31347.00

  RIPRAP, R-5                             |                             |                             |

0920 712531                  70.000  CY   |      23.50000        1645.00|      45.00000        3150.00|      90.38000        6326.60

  CHANNEL BED FILL                        |                             |                             |

0930 725002                   4.000  EACH |    2400.00000        9600.00|    2245.00000        8980.00|    2194.50000        8778.00

  GUARDRAIL TO BARRIER CONNECTION,        |                             |                             |

  APPROACH TYPE 1-31                      |                             |                             |

0940 732004                  70.000  TON  |      21.00000        1470.00|      35.00000        2450.00|      10.73000         751.10

  TOPSOIL (TON)                           |                             |                             |

0950 735533                 650.000  SY   |       2.00000        1300.00|       2.15000        1397.50|       2.10000        1365.00

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

     SECTION TOTALS                       |           $       417,261.50|           $       441,338.50|           $       495,934.12

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     3,045,699.65|           $     3,093,968.49|           $     3,183,214.12

====================================================================================================================================

     DBE GOALS                             |                           %|                            %|                            %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : JAMISON CORNER ROAD

     CALL ORDER   : 002                     CONTRACT ID : T200712003.01                COUNTIES : NEW CASTLE

     LETTING DATE : 07/19/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(      )

                                          |A P CROLL & SON INC          |JJID INC                     |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   ROAD RECONSTRUCTION

                                          |                             |                             |

0010 201000                          LUMP |   45000.00000       45000.00|   20000.00000       20000.00|

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000               39981.000  CY   |       2.50000       99952.50|       7.30000      291861.30|

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 208000                  21.000  CY   |      10.00000         210.00|      11.17000         234.57|

  EXCAVATION AND BACKFILLING FOR PIPE     |                             |                             |

  TRENCHES                                |                             |                             |

0040 209001               12546.000  CY   |      23.00000      288558.00|      21.00000      263466.00|

  BORROW, TYPE A                          |                             |                             |

0050 212000                1858.000  CY   |       3.75000        6967.50|       5.52000       10256.16|

  UNDERCUT EXCAVATION                     |                             |                             |

0060 250000                 620.000  CY   |      18.00000       11160.00|       7.91000        4904.20|

  SEDIMENT REMOVAL                        |                             |                             |

0070 251000                4772.000  LF   |       2.00000        9544.00|       1.12000        5344.64|

  SILT FENCE                              |                             |                             |

0080 252000                   2.000  EACH |     150.00000         300.00|     168.15000         336.30|

  INLET SEDIMENT CONTROL, DRAINAGE INLET  |                             |                             |

0090 254000                 122.000  TON  |      40.00000        4880.00|      40.44000        4933.68|

  STONE CHECK DAM                         |                             |                             |

0100 257000                 131.000  CY   |      54.00000        7074.00|      55.02000        7207.62|

  RIPRAP DITCH                            |                             |                             |

0110 268000                  54.000  TON  |      50.00000        2700.00|      33.98000        1834.92|

  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |

0120 270000                   1.000  EACH |    8000.00000        8000.00|    2250.08000        2250.08|

  PORTABLE SEDIMENT TANK                  |                             |                             |

0130 271000               20424.000  CY   |       2.50000       51060.00|       9.50000      194028.00|

  STORMWATER MANAGEMENT POND              |                             |                             |

0140 272500                   2.000  EACH |    3000.00000        6000.00|    1700.00000        3400.00|

  SKIMMER DEWATERING DEVICE               |                             |                             |

0150 272502                   2.000  EACH |    2000.00000        4000.00|    3200.00000        6400.00|

  ENERGY DISSIPATER                       |                             |                             |

0160 302007                6163.000  CY   |      35.00000      215705.00|      40.52000      249724.76|

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0170 401645                3147.000  TON  |      68.00000      213996.00|      78.61000      247385.67|

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22 (CARBONATE STONE)   |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : JAMISON CORNER ROAD

     CALL ORDER   : 002                     CONTRACT ID : T200712003.01                COUNTIES : NEW CASTLE

     LETTING DATE : 07/19/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(      )

                                          |A P CROLL & SON INC          |JJID INC                     |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0180 401648                5762.000  TON  |      60.00000      345720.00|      71.00000      409102.00|

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22                     |                             |                             |

0190 401663                7690.000  TON  |      60.00000      461400.00|      70.00000      538300.00|

  SUPERPAVE, BITUMINOUS CONCRETE BASE     |                             |                             |

  COURSE, 160 GYRATIONS, PG 64-22         |                             |                             |

0200 612002                  56.000  LF   |      30.00000        1680.00|      46.00000        2576.00|

  REINFORCED CONCRETE PIPE, 15", CLASS II |                             |                             |

0210 612021                 204.000  LF   |      30.00000        6120.00|      49.06000       10008.24|

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             |

0220 612022                 116.000  LF   |      35.00000        4060.00|      67.35000        7812.60|

  REINFORCED CONCRETE PIPE, 18", CLASS IV |                             |                             |

0230 612023                  36.000  LF   |      40.00000        1440.00|      62.60000        2253.60|

  REINFORCED CONCRETE PIPE, 24", CLASS IV |                             |                             |

0240 612205                  96.000  LF   |     110.00000       10560.00|     106.74000       10247.04|

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  19"X30", CLASS IV                       |                             |                             |

0250 612216                  80.000  LF   |      85.00000        6800.00|      71.89000        5751.20|

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  14"X23", CLASS IV                       |                             |                             |

0260 612529                 588.000  LF   |       5.00000        2940.00|       2.66000        1564.08|

  PIPE VIDEO INSPECTION                   |                             |                             |

0270 617002                   2.000  EACH |    1100.00000        2200.00|     801.15000        1602.30|

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  15"                                     |                             |                             |

0280 701011                  27.000  LF   |      32.00000         864.00|      35.71000         964.17|

  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |

0290 701020                 342.000  LF   |      32.00000       10944.00|      35.55000       12158.10|

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 1                      |                             |                             |

0300 705002                 279.000  SF   |      10.00000        2790.00|      13.89000        3875.31|

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0310 705007                  65.000  SF   |      50.00000        3250.00|      55.35000        3597.75|

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0320 708051                   1.000  EACH |    3000.00000        3000.00|    2241.36000        2241.36|

  DRAINAGE INLET, 34" X 24"               |                             |                             |

0321 708054                   1.000  EACH |    3200.00000        3200.00|    2760.86000        2760.86|

  DRAINAGE INLET, 66" X 30"               |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : JAMISON CORNER ROAD

     CALL ORDER   : 002                     CONTRACT ID : T200712003.01                COUNTIES : NEW CASTLE

     LETTING DATE : 07/19/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(      )

                                          |A P CROLL & SON INC          |JJID INC                     |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0330 710506                   2.000  EACH |     950.00000        1900.00|     786.52000        1573.04|

  ADJUST AND REPAIR EXISTING SANITARY     |                             |                             |

  MANHOLE                                 |                             |                             |

0340 712005                 219.000  SY   |      36.00000        7884.00|      30.41000        6659.79|

  RIPRAP, R-4                             |                             |                             |

0350 712006                  69.000  SY   |      48.00000        3312.00|      56.66000        3909.54|

  RIPRAP, R-5                             |                             |                             |

0360 713003                1511.000  SY   |       3.00000        4533.00|       3.73000        5636.03|

  GEOTEXTILES, RIPRAP                     |                             |                             |

0370 718511                   1.000  EACH |     400.00000         400.00|     612.06000         612.06|

  CURB/SIDEWALK OPENING                   |                             |                             |

0380 720050                 275.000  LF   |      32.00000        8800.00|      20.49000        5634.75|

  GALVANIZED STEEL BEAM GUARDRAIL, TYPE   |                             |                             |

  1-31                                    |                             |                             |

0390 720055                  33.000  LF   |      50.00000        1650.00|      35.66000        1176.78|

  CURVED GUARDRAIL SECTION                |                             |                             |

0400 720533                   2.000  EACH |    4510.00000        9020.00|    1969.23000        3938.46|

  PERMANENT WOOD BARRICADE                |                             |                             |

0410 720556                   3.000  EACH |     860.00000        2580.00|     581.37000        1744.11|

  BOLLARD                                 |                             |                             |

0420 720585                   3.000  EACH |    2665.00000        7995.00|    2331.15000        6993.45|

  GUARDRAIL END TREATMENT ATTENUATOR,     |                             |                             |

  TYPE 1-31                               |                             |                             |

0430 726004                   1.000  EACH |    5500.00000        5500.00|     803.66000         803.66|

  ENTRANCE SPECIAL END ANCHORAGE          |                             |                             |

0440 727015                  12.000  EACH |     430.00000        5160.00|     224.53000        2694.36|

  MONUMENTS                               |                             |                             |

0450 727510                  64.000  LF   |      35.00000        2240.00|      53.22000        3406.08|

  WOOD RAIL FENCE                         |                             |                             |

0460 733002               44579.000  SY   |       2.00000       89158.00|       2.15000       95844.85|

  TOPSOILING, 6" DEPTH                    |                             |                             |

0470 734013               42500.000  SY   |       0.50000       21250.00|       0.34000       14450.00|

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0480 734015                2738.000  SY   |       0.30000         821.40|       0.34000         930.92|

  PERMANENT GRASS SEEDING, WET GROUND     |                             |                             |

0490 734017               84201.000  SY   |       0.40000       33680.40|       0.29000       24418.29|

  TEMPORARY GRASS SEEDING, DRY GROUND     |                             |                             |

0500 734018                4957.000  SY   |       0.25000        1239.25|       0.29000        1437.53|

  TEMPORARY GRASS SEEDING, WET GROUND     |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : JAMISON CORNER ROAD

     CALL ORDER   : 002                     CONTRACT ID : T200712003.01                COUNTIES : NEW CASTLE

     LETTING DATE : 07/19/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(      )

                                          |A P CROLL & SON INC          |JJID INC                     |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0510 735534                3320.000  SY   |       2.00000        6640.00|       1.92000        6374.40|

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

0520 735535                5217.000  SY   |       2.00000       10434.00|       1.92000       10016.64|

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             |

0530 743004                 900.000  EADY |      42.50000       38250.00|      39.92000       35928.00|

  FURNISH AND MAINTAIN PORTABLE           |                             |                             |

  CHANGEABLE MESSAGE SIGN                 |                             |                             |

0540 743006               12000.000  EADY |       0.55000        6600.00|       0.32000        3840.00|

  PLASTIC DRUMS                           |                             |                             |

0550 743050                2400.000  HOUR |      44.52000      106848.00|      44.52000      106848.00|

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0560 743062                 480.000  HOUR |      64.55000       30984.00|      64.55000       30984.00|

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0570 743501                4800.000  EADY |       4.00000       19200.00|       0.80000        3840.00|

  WARNING LIGHTS , TYPE B                 |                             |                             |

0580 743504                   9.000  EACH |     800.00000        7200.00|     159.67000        1437.03|

  WARNING SIGNS                           |                             |                             |

0590 743507               14400.000  LFDY |       6.00000       86400.00|       0.27000        3888.00|

  TEMPORARY BARRICADE, TYPE III           |                             |                             |

0600 743525               11100.000  EADY |       4.00000       44400.00|       2.13000       23643.00|

  TEMPORARY WARNING SIGNS                 |                             |                             |

0610 744506                   3.000  EACH |    2000.00000        6000.00|    2937.88000        8813.64|

  CONDUIT JUNCTION WELL, TYPE 7, 36" X    |                             |                             |

  60" PRECAST POLYMER CONCRETE            |                             |                             |

0620 744523                   7.000  EACH |    1400.00000        9800.00|    1334.82000        9343.74|

  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |

  1/2" PRECAST CONCRETE                   |                             |                             |

0630 746670                4110.000  LF   |      16.00000       65760.00|      13.15000       54046.50|

  MULTIDUCT CONDUIT, 4"                   |                             |                             |

0640 748015                  56.000  SF   |      11.00000         616.00|      10.64000         595.84|

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0650 748506               18791.000  LF   |       0.50000        9395.50|       0.43000        8080.13|

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0660 748509                 237.000  LF   |       2.20000         521.40|       2.13000         504.81|

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 12"                        |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : JAMISON CORNER ROAD

     CALL ORDER   : 002                     CONTRACT ID : T200712003.01                COUNTIES : NEW CASTLE

     LETTING DATE : 07/19/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(      )

                                          |A P CROLL & SON INC          |JJID INC                     |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0670 749687                  32.000  EACH |     300.00000        9600.00|      85.16000        2725.12|

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0680 759004                  10.000  EAMO |    3000.00000       30000.00|    1900.00000       19000.00|

  FIELD OFFICE, TYPE I                    |                             |                             |

0690 760000                 161.000  SYIN |      10.00000        1610.00|       6.07000         977.27|

  PAVEMENT - MILLING, HOT-MIX             |                             |                             |

0700 762001                 186.000  LF   |      10.00000        1860.00|       1.33000         247.38|

  SAW CUTTING, HOT MIX                    |                             |                             |

0710 763000                          LUMP |   50000.00000       50000.00|   95000.00000       95000.00|

  INITIAL EXPENSE                         |                             |                             |

0720 763500                          LUMP |   25000.00000       25000.00|    8000.00000        8000.00|

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0730 763501                          LUMP |   65000.00000       65000.00|   21000.00000       21000.00|

  CONSTRUCTION ENGINEERING                |                             |                             |

0740 763508                          LUMP |  115000.00000      115000.00|    1355.00000        1355.00|

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |

0750 763509                  10.000  EAMO |    1300.00000       13000.00|      85.00000         850.00|

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |

     SECTION TOTALS                       |           $     2,809,316.95|           $     2,967,584.71|           $

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0002   BRIDGE CONSTRUCTION

                                          |                             |                             |

0760 207000                1000.000  CY   |      17.00000       17000.00|      27.50000       27500.00|

  EXCAVATION AND BACKFILL FOR STRUCTURES  |                             |                             |

0770 209002                  29.000  CY   |      40.00000        1160.00|      59.15000        1715.35|

  BORROW, TYPE B                          |                             |                             |

0780 210000                 921.000  CY   |      30.00000       27630.00|      19.84000       18272.64|

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |

0790 211000                          LUMP |    6000.00000        6000.00|    5000.00000        5000.00|

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0800 265500                          LUMP |   34000.00000       34000.00|   77000.00000       77000.00|

  STREAM DIVERSION                        |                             |                             |

0810 302011                 272.000  TON  |      60.00000       16320.00|      33.09000        9000.48|

  DELAWARE NO. 3 STONE                    |                             |                             |



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 08/04/11

                                                                                                                   PAGE : 002 -22

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : JAMISON CORNER ROAD

     CALL ORDER   : 002                     CONTRACT ID : T200712003.01                COUNTIES : NEW CASTLE

     LETTING DATE : 07/19/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(      )

                                          |A P CROLL & SON INC          |JJID INC                     |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0820 602017                   9.000  CY   |    1100.00000        9900.00|    1290.19000       11611.71|

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  PARAPET, CLASS A



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 08/04/11

                                                                                                                   PAGE : 002 -23

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : JAMISON CORNER ROAD

     CALL ORDER   : 002                     CONTRACT ID : T200712003.01                COUNTIES : NEW CASTLE

     LETTING DATE : 07/19/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(      )

                                          |A P CROLL & SON INC          |JJID INC                     |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0830 602506                          LUMP |  338949.00000      338949.00|  280000.00000      280000.00|

  PRECAST CONCRETE CULVERT                |                             |                             |

0840 602518                 260.000  SF   |       6.00000        1560.00|       4.38000        1138.80|

  WATER BASED ACRYLIC CONCRETE SEALER     |                             |                             |

0850 602572                4000.000  LB   |       1.00000        4000.00|       5.42000       21680.00|

  REPAIRING EXISTING P.C.C. STRUCTURES    |                             |                             |

0860 602579                  25.000  EACH |      22.00000         550.00|      51.82000        1295.50|

  DRILLING HOLES AND INSTALLING DOWELS    |                             |                             |

0870 602586                  50.000  CF   |      60.00000        3000.00|     289.99000       14499.50|

  REHABILITATION OF CONCRETE STRUCTURE    |                             |                             |

0880 604000                2500.000  LB   |       1.00000        2500.00|       1.29000        3225.00|

  BAR REINFORCEMENT, EPOXY COATED         |                             |                             |

0890 608000                 155.000  TON  |      42.00000        6510.00|      37.06000        5744.30|

  COARSE AGGREGATE FOR FOUNDATION         |                             |                             |

  STABILIZATION AND SUBFOUNDATION BACKFILL|                             |                             |

0900 712020                  45.000  TON  |      90.00000        4050.00|      53.33000        2399.85|

  RIPRAP, R-4                             |                             |                             |

0910 712021                 540.000  TON  |      60.00000       32400.00|      34.00000       18360.00|

  RIPRAP, R-5                             |                             |                             |

0920 712531                  70.000  CY   |      20.00000        1400.00|      43.17000        3021.90|

  CHANNEL BED FILL                        |                             |                             |

0930 725002                   4.000  EACH |    2400.00000        9600.00|    2224.70000        8898.80|

  GUARDRAIL TO BARRIER CONNECTION,        |                             |                             |

  APPROACH TYPE 1-31                      |                             |                             |

0940 732004                  70.000  TON  |      21.00000        1470.00|      29.04000        2032.80|

  TOPSOIL (TON)                           |                             |                             |

0950 735533                 650.000  SY   |       2.00000        1300.00|       1.92000        1248.00|

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

     SECTION TOTALS                       |           $       519,299.00|           $       513,644.63|           $

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     3,328,615.95|           $     3,481,229.34|           $

====================================================================================================================================

     DBE GOALS                             |                           %|                            %|                            %

====================================================================================================================================


